



- LEGEND**
- Existing trees and palms
  - Proposed trees
  - Shrubs and groundcovers
  - Grass
  - Brick paver edging – Claypave "Regal Tan" (header course)
  - Brick paving – PGH "Black and Tan" (herringbone)
  - Brick paving- PGH "Rustic Gold" (running bond)
  - Proposed timber sleeper edge
  - Existing log / post and wire fence (to be painted – colour to be determined)
  - Existing post and wire fence
  - Existing light
  - Proposed light
  - Proposed bollards
  - Existing picnic shelters to be removed or relocated

**NOTES**

Landscaping to conform as much as possible to existing ground levels. Exceptions are new "lookout" which requires fill, and the new connecting path and steps which require filling of existing playground.

All brick edging to be flush with paving, grass and planting beds.

**UPPER DAYMAN PARK**

**LANDSCAPE PLAN 1:200**

Helen Latham (Landscape Architect)  
Hervey Bay City Council

15 June 2007

Remove paving and raised block edging. Reform to new path alignment.

Remove concrete path. Install new path and flush edging of cycleway pavers extending to NW edge of new lookout.

new connecting path in cycleway pavers. No. of steps + slopes to be determined. "No wheelchair access" signs top and bottom.

"whale eye" granite cobble paving feature. Accessible drinking fountain in centre (To future detail)

INDIGENOUS CULTURAL INTERP.

new or relocated picnic set

"Lookout" and possible art site. Path levels and slopes indicative only. Lookout construction/materials to be determined eg timber, deco gravel, BT or RG pavers. Requires elevation to provide level surface so, if paved or gravelled, requires masonry retaining wall as shown – max height 700 at highest (NW) edge.

extg playground to be removed. Optional removal of block walls. Fill in hole to level with surrounding landform.

retain extg basket-weave brick paving, but modify edge to wavy pattern as shown

future timber deck (not part of these works)

